

**Addendum #2**  
**Project #2709**  
**LED Seat Aisle Lighting at Resch Center**  
**Park Department**  
**October 16, 2024**  
**Request for Bid**

**See original specification packet for addresses**

THIS ADDENDUM IS ISSUED TO MODIFY, EXPLAIN OR CORRECT THE ORIGINAL DRAWINGS AND SPECIFICATIONS AND IS HEREBY MADE PART OF THE CONTRACT DOCUMENTS. THIS ADDENDUM MUST BE ACKNOWLEDGED ON THE ADDENDUM RECEIPT SCHEDULE, WHICH WAS INCLUDED IN THE ORIGINAL DOCUMENT PACKAGE.

Vendors are required to read entire addendum to determine requirements affecting their contract.

**Addendum #2**

Following was received from a vendor:

I am reaching out in regard to the Resch Center Isle Lighting project to let you know that I reached out to the ETC certified dealers about a layout and design which is essential for me to be able to design the electrical and I have not received anything back yet. The fixture count and location is the obvious most important part of this project, without that I have nothing. Dean from Lighthouse is going to get me some information later in the week but nothing as of today, Jeff or Nic from Mainstage have not returned my calls or emails and Gopher was not at the walkthrough so I am at a standstill until I get more clarity on their design and layout. I will not be able to go through this and submit any questions today without any time. Can we extend the questions to later in the week?

This addendum is for extending due dates as indicated:

- To extend the due date for questions to Tuesday, October 22, 2024, by 3:00pm CST
- To extend the due date for posting answers for questions received to Thursday, October 24, 2024, by 3:00pm CST
- To extend the due date for bid submission to 11:00am CST on Tuesday, October 29, 2024

**UPDATED BID DUE DATE**

**10/29/24 BY 11:00 A.M. CST**